
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A068 REVISION NO : 1 BIDS OPENED ON : May 22 2002
CONTRACT NO: 006383 REGION NO : 1 AWARDED ON :
VERSION NO : 4 WORK ORDER# : XL1272
HWY : SR 202 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 202
TOKUL CREEK VICINITY 
SLOPE STABILIZATION
01A068

TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY ROBISON CONSTRUCTION, INC.
320 - 106TH AVE NE 1525 E MARINE VIEW DR 1216 140TH AVE COURT EAST
98004-5732 98390-9656

PROJECT : BELLEVUE   WA  980093686 EVERETT   WA  982011927 SUMNER   WA  983900370

COUNTY(S) : KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 698405

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/17/2002
07:35

DOT_RGGB01

 STP-PM02(001)

PREPARATION
1 MOBILIZATION

L.S. -53.85% -38.15 % -43.69 %
325,000.00 150,000.00 -175,000 201,000.00 -124,000 183,000.00 -142,000

2  TREE REMOVAL WITHIN AREA TO BE GRADED
L.S. 100.00% -12.60 % 0.00 %

5,000.00 10,000.00 5,000 4,370.00 -630 5,000.00 0
3 REMOVING GUARDRAIL

528.0000 L.F. 3.5000 4.0000 14.29% 4.0000 14.29 % 4.0000 14.29 %
1,848.00 2,112.00 264 2,112.00 264 2,112.00 264

4 REMOVING GUARDRAIL ANCHOR
2.0000 EACH 300.0000 200.0000 -33.33% 180.0000 -40.00 % 230.0000 -23.33 %

600.00 400.00 -200 360.00 -240 460.00 -140
5 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. 166.67% 1,233.33% 100.00 %
75.00 200.00 125 1,000.00 925 150.00 75

GRADING
6 ROADWAY EXCAVATION

2106.0000 C.Y. 15.0000 5.0000 -66.67% 5.0000 -66.67 % 9.0000 -40.00 %
31,590.00 10,530.00 -21,060 10,530.00 -21,060 18,954.00 -12,636

7 ROADWAY EXCAVATION INCL. HAUL
293.0000 C.Y. 35.0000 10.0000 -71.43% 19.0000 -45.71 % 15.0000 -57.14 %

10,255.00 2,930.00 -7,325 5,567.00 -4,688 4,395.00 -5,860
DRAINAGE

8 STREAMBED GRAVEL
400.0000 TON 25.0000 22.0000 -12.00% 19.0000 -24.00 % 17.0000 -32.00 %

10,000.00 8,800.00 -1,200 7,600.00 -2,400 6,800.00 -3,200
9 LIGHT LOOSE RIPRAP

39414.0000 TON 24.0000 20.0000 -16.67% 16.0000 -33.33 % 14.0000 -41.67 %
945,936.00 788,280.00 -157,656 630,624.00 -315,312 551,796.00 -394,140

10 HEAVY LOOSE RIPRAP
5940.0000 TON 27.0000 22.0000 -18.52% 20.0000 -25.93 % 20.0000 -25.93 %

160,380.00 130,680.00 -29,700 118,800.00 -41,580 118,800.00 -41,580



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A068 REVISION NO : 1 BIDS OPENED ON : May 22 2002
CONTRACT NO: 006383 REGION NO : 1 AWARDED ON :
VERSION NO : 4 WORK ORDER# : XL1272
HWY : SR 202 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 202
TOKUL CREEK VICINITY 
SLOPE STABILIZATION
01A068

TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY ROBISON CONSTRUCTION, INC.
320 - 106TH AVE NE 1525 E MARINE VIEW DR 1216 140TH AVE COURT EAST
98004-5732 98390-9656

PROJECT : BELLEVUE   WA  980093686 EVERETT   WA  982011927 SUMNER   WA  983900370

COUNTY(S) : KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 698405

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/17/2002
07:35

DOT_RGGB01

 STP-PM02(001)

DRAINAGE
11 QUARRY SPALLS

315.0000 TON 30.0000 20.0000 -33.33% 20.0000 -33.33 % 20.0000 -33.33 %
9,450.00 6,300.00 -3,150 6,300.00 -3,150 6,300.00 -3,150

STRUCTURE
12  WORK ACCESS

L.S. -77.14% -85.71 % -60.57 %
350,000.00 80,000.00 -270,000 50,000.00 -300,000 138,000.00 -212,000

13  SHORING
L.S. -74.11% -80.58 % -67.64 %

309,000.00 80,000.00 -229,000 60,000.00 -249,000 100,000.00 -209,000
14  REMOVING OBSTRUCTIONS

EST. 0.00% 0.00 % 0.00 %
50,000.00 50,000.00 50,000.00 50,000.00

SURFACING
15 CRUSHED SURFACING BASE COURSE

53.0000 C.Y. 20.0000 30.0000 50.00% 59.0000 195.00 % 35.0000 75.00 %
1,060.00 1,590.00 530 3,127.00 2,067 1,855.00 795

ASPHALT CONCRETE PAVEMENT
16 PLANING BITUMINOUS PAVEMENT

378.0000 S.Y. 8.0000 10.0000 25.00% 11.0000 37.50 % 8.0000 0.00 %
3,024.00 3,780.00 756 4,158.00 1,134 3,024.00 0

17 ASPHALT CONC. FOR PRELEVELING CL. G PG 58-22
46.0000 TON 70.0000 55.0000 -21.43% 60.0000 -14.29 % 55.0000 -21.43 %

3,220.00 2,530.00 -690 2,760.00 -460 2,530.00 -690
18 ASPHALT CONC. PAVEMENT CL. B  PG 58-22

389.0000 TON 70.0000 55.0000 -21.43% 60.0000 -14.29 % 51.0000 -27.14 %
27,230.00 21,395.00 -5,835 23,340.00 -3,890 19,839.00 -7,391

EROSION CONTROL AND PLANTING
19 ESC LEAD

235.0000 DAY 200.0000 40.0000 -80.00% 1.0000 -99.50 % 10.0000 -95.00 %
47,000.00 9,400.00 -37,600 235.00 -46,765 2,350.00 -44,650

20 SEEDING AND FERTILIZING BY HAND
314.0000 S.Y. 5.0000 3.0000 -40.00% 1.5000 -70.00 % 1.5000 -70.00 %

1,570.00 942.00 -628 471.00 -1,099 471.00 -1,099



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A068 REVISION NO : 1 BIDS OPENED ON : May 22 2002
CONTRACT NO: 006383 REGION NO : 1 AWARDED ON :
VERSION NO : 4 WORK ORDER# : XL1272
HWY : SR 202 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 202
TOKUL CREEK VICINITY 
SLOPE STABILIZATION
01A068

TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY ROBISON CONSTRUCTION, INC.
320 - 106TH AVE NE 1525 E MARINE VIEW DR 1216 140TH AVE COURT EAST
98004-5732 98390-9656

PROJECT : BELLEVUE   WA  980093686 EVERETT   WA  982011927 SUMNER   WA  983900370

COUNTY(S) : KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 698405

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/17/2002
07:35

DOT_RGGB01

 STP-PM02(001)

EROSION CONTROL AND PLANTING
21 COMPOST

34.0000 C.Y. 30.0000 50.0000 66.67% 60.0000 100.00 % 57.0000 90.00 %
1,020.00 1,700.00 680 2,040.00 1,020 1,938.00 918

22 STABILIZED CONSTRUCTION ENTRANCE
334.0000 S.Y. 35.0000 7.0000 -80.00% 11.0000 -68.57 % 11.0000 -68.57 %

11,690.00 2,338.00 -9,352 3,674.00 -8,016 3,674.00 -8,016
23 TIRE WASH

1.0000 EACH 10,000.0000 1,500.0000 -85.00% 6,000.0000 -40.00 % 18,000.0000 80.00 %
10,000.00 1,500.00 -8,500 6,000.00 -4,000 18,000.00 8,000

24 STREET CLEANING
460.0000 HR 75.0000 85.0000 13.33% 100.0000 33.33 % 85.0000 13.33 %

34,500.00 39,100.00 4,600 46,000.00 11,500 39,100.00 4,600
25 INLET PROTECTION

1.0000 EACH 100.0000 50.0000 -50.00% 250.0000 150.00 % 40.0000 -60.00 %
100.00 50.00 -50 250.00 150 40.00 -60

26 SILT FENCE
120.0000 L.F. 20.0000 4.0000 -80.00% 8.0000 -60.00 % 5.0000 -75.00 %

2,400.00 480.00 -1,920 960.00 -1,440 600.00 -1,800
27 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST. 0.00% 0.00 % 0.00 %
528,000.00 528,000.00 528,000.00 528,000.00

28 TOPSOIL TYPE A
189.0000 C.Y. 40.0000 40.0000 0.00% 55.0000 37.50 % 50.0000 25.00 %

7,560.00 7,560.00 0 10,395.00 2,835 9,450.00 1,890
29 PSIPE BIGLEAF MAPLE, 24" #2 CONT.

20.0000 EACH 16.0000 15.0000 -6.25% 32.0000 100.00 % 30.0000 87.50 %
320.00 300.00 -20 640.00 320 600.00 280

30 PSIPE WESTERN RED CEDAR, 24" #2 CONT.
20.0000 EACH 16.0000 15.0000 -6.25% 32.0000 100.00 % 30.0000 87.50 %

320.00 300.00 -20 640.00 320 600.00 280
31 PSIPE DOUGLAS FIR, 24" #2CONT.

20.0000 EACH 16.0000 15.0000 -6.25% 32.0000 100.00 % 30.0000 87.50 %
320.00 300.00 -20 640.00 320 600.00 280
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EROSION CONTROL AND PLANTING
32 PSIPE RED ALDER 24" #2 CONT., BARE ROOT

20.0000 EACH 16.0000 15.0000 -6.25% 32.0000 100.00 % 30.0000 87.50 %
320.00 300.00 -20 640.00 320 600.00 280

33 PSIPE SLIDE ALDER, 24" #2 CONT.
45.0000 EACH 16.0000 15.0000 -6.25% 15.0000 -6.25 % 30.0000 87.50 %

720.00 675.00 -45 675.00 -45 1,350.00 630
34 PSIPE VINE MAPLE, 18" #1 CONT.

45.0000 EACH 8.0000 5.0000 -37.50% 25.0000 212.50 % 23.0000 187.50 %
360.00 225.00 -135 1,125.00 765 1,035.00 675

35 PSIPE SNOWBERRY, 18" #1 CONT.
105.0000 EACH 8.0000 5.0000 -37.50% 25.0000 212.50 % 23.0000 187.50 %

840.00 525.00 -315 2,625.00 1,785 2,415.00 1,575
36 PSIPE SCOULERS WILLOW, 18" #1 CONT.

65.0000 EACH 8.0000 5.0000 -37.50% 25.0000 212.50 % 24.0000 200.00 %
520.00 325.00 -195 1,625.00 1,105 1,560.00 1,040

37 PSIPE OCEAN SPRAY, 18" #1 CONT.
45.0000 EACH 8.0000 5.0000 -37.50% 25.0000 212.50 % 24.0000 200.00 %

360.00 225.00 -135 1,125.00 765 1,080.00 720
38 PSIPE RED ELDERBERRY, 18" #1 CONT.

45.0000 EACH 8.0000 5.0000 -37.50% 25.0000 212.50 % 24.0000 200.00 %
360.00 225.00 -135 1,125.00 765 1,080.00 720

39 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00% 0.00 % 0.00 %

7,000.00 7,000.00 7,000.00 7,000.00
40 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00% 0.00 % 0.00 %
4,500.00 4,500.00 4,500.00 4,500.00

41  PLANT ESTABLISHMENT - FOURTH YEAR
EST. 0.00% 0.00 % 0.00 %

3,000.00 3,000.00 3,000.00 3,000.00
42  PLANT ESTABLISHMENT - FIFTH YEAR

EST. 0.00% 0.00 % 0.00 %
3,000.00 3,000.00 3,000.00 3,000.00
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EROSION CONTROL AND PLANTING
43 BARK OR WOOD CHIP MULCH

18.0000 C.Y. 25.0000 60.0000 140.00% 30.0000 20.00 % 90.0000 260.00 %
450.00 1,080.00 630 540.00 90 1,620.00 1,170

44  GRAVEL SACK
965.0000 EACH 5.0000 5.0000 0.00% 7.0000 40.00 % 10.0000 100.00 %

4,825.00 4,825.00 0 6,755.00 1,930 9,650.00 4,825
45  VEGETATED REVETMENT

472.5000 S.Y. 270.0000 95.0000 -64.81% 90.0000 -66.67 % 100.0000 -62.96 %
127,575.00 44,887.50 -82,688 42,525.00 -85,050 47,250.00 -80,325

46  LOG WITH ROOTWAD AND EARTH ANCHORS
27.0000 EACH 2,000.0000 1,800.0000 -10.00% 1,800.0000 -10.00 % 1,000.0000 -50.00 %

54,000.00 48,600.00 -5,400 48,600.00 -5,400 27,000.00 -27,000
47  LOG REVETMENT

139.0000 S.Y. 600.0000 400.0000 -33.33% 370.0000 -38.33 % 500.0000 -16.67 %
83,400.00 55,600.00 -27,800 51,430.00 -31,970 69,500.00 -13,900

TRAFFIC
48 BEAM GUARDRAIL TYPE 1 - 11 FT. LONG POST

1192.0000 L.F. 17.0000 16.0000 -5.88% 16.0000 -5.88 % 20.0000 17.65 %
20,264.00 19,072.00 -1,192 19,072.00 -1,192 23,840.00 3,576

49 BEAM GUARDRAIL TYPE 1
341.0000 L.F. 14.0000 13.0000 -7.14% 13.0000 -7.14 % 12.0000 -14.29 %

4,774.00 4,433.00 -341 4,433.00 -341 4,092.00 -682
50 BEAM GUARDRAIL FLARED TERMINAL

2.0000 EACH 2,250.0000 2,000.0000 -11.11% 1,900.0000 -15.56 % 1,800.0000 -20.00 %
4,500.00 4,000.00 -500 3,800.00 -700 3,600.00 -900

51  RESET EXISTING TEMPORARY CONC. BARRIER
400.0000 L.F. 3.0000 2.0000 -33.33% 4.0000 33.33 % 3.0000 0.00 %

1,200.00 800.00 -400 1,600.00 400 1,200.00 0
52  REMOVE EXISTING TEMPORARY CONC. BARRIER

400.0000 L.F. 6.0000 8.0000 33.33% 5.0000 -16.67 % 8.0000 33.33 %
2,400.00 3,200.00 800 2,000.00 -400 3,200.00 800

53 TEMPORARY IMPACT ATTENUATOR
1.0000 EACH 10,000.0000 3,000.0000 -70.00% 5,300.0000 -47.00 % 5,000.0000 -50.00 %

10,000.00 3,000.00 -7,000 5,300.00 -4,700 5,000.00 -5,000
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TRAFFIC
54 REPAIR IMPACT ATTENUATOR

EST. 0.00% 0.00 % 0.00 %
5,000.00 5,000.00 5,000.00 5,000.00

55 TRUCK MOUNTED IMPACT ATTENUATOR
1.0000 EACH 7,500.0000 5,000.0000 -33.33% 50,000.0000 566.67 % 6,000.0000 -20.00 %

7,500.00 5,000.00 -2,500 50,000.00 42,500 6,000.00 -1,500
56 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

300.0000 HR 75.0000 36.0000 -52.00% 45.0000 -40.00 % 35.0000 -53.33 %
22,500.00 10,800.00 -11,700 13,500.00 -9,000 10,500.00 -12,000

57 FLEXIBLE GUIDE POST
10.0000 EACH 23.0000 22.0000 -4.35% 22.0000 -4.35 % 25.0000 8.70 %

230.00 220.00 -10 220.00 -10 250.00 20
58 PAINT LINE

3000.0000 L.F. 0.1500 0.1500 0.00% 0.1500 0.00 % 0.5000 233.33 %
450.00 450.00 0 450.00 0 1,500.00 1,050

59 RAISED PAVEMENT MARKER TYPE 2
0.2600 HUND 300.0000 850.0000 183.33% 900.0000 200.00 % 800.0000 166.67 %

78.00 221.00 143 234.00 156 208.00 130
60 TEMPORARY PAVEMENT MARKING

3000.0000 L.F. 0.5000 0.1000 -80.00% 0.1000 -80.00 % 0.2500 -50.00 %
1,500.00 300.00 -1,200 300.00 -1,200 750.00 -750

61 PORTABLE CHANGEABLE MESSAGE SIGN
2.0000 EACH 2,500.0000 5,000.0000 100.00% 6,000.0000 140.00 % 5,000.0000 100.00 %

5,000.00 10,000.00 5,000 12,000.00 7,000 10,000.00 5,000
62 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

2000.0000 HR 3.0000 3.0000 0.00% 5.0000 66.67 % 5.0000 66.67 %
6,000.00 6,000.00 0 10,000.00 4,000 10,000.00 4,000

63 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 185.71% 142.86 % 185.71 %

3,500.00 10,000.00 6,500 8,500.00 5,000 10,000.00 6,500
64 TRAFFIC CONTROL LABOR

2300.0000 HR 35.0000 35.0000 0.00% 35.0000 0.00 % 35.0000 0.00 %
80,500.00 80,500.00 0 80,500.00 0 80,500.00 0
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TRAFFIC
65 TRAFFIC CONTROL VEHICLE

126.0000 DAY 200.0000 100.0000 -50.00% 60.0000 -70.00 % 125.0000 -37.50 %
25,200.00 12,600.00 -12,600 7,560.00 -17,640 15,750.00 -9,450

66 TRAFFIC CONTROL SUPERVISOR
1000.0000 HR 45.0000 37.0000 -17.78% 37.0000 -17.78 % 39.0000 -13.33 %

45,000.00 37,000.00 -8,000 37,000.00 -8,000 39,000.00 -6,000
67 CONSTRUCTION SIGNS CLASS A

48.0000 S.F. 12.0000 40.0000 233.33% 15.0000 25.00 % 10.0000 -16.67 %
576.00 1,920.00 1,344 720.00 144 480.00 -96

OTHER ITEMS
68 STRUCTURE EXCAVATION CLASS B INCL. HAUL

9100.0000 C.Y. 10.0000 6.0000 -40.00% 20.0000 100.00 % 17.0000 70.00 %
91,000.00 54,600.00 -36,400 182,000.00 91,000 154,700.00 63,700

69 SHORING OR EXTRA EXCAVATION CLASS B
6000.0000 S.F. 2.0000 1.0000 -50.00% 0.2500 -87.50 % 1.0000 -50.00 %

12,000.00 6,000.00 -6,000 1,500.00 -10,500 6,000.00 -6,000
70 WATER

200.0000 mGAL 25.0000 20.0000 -20.00% 33.0000 32.00 % 8.0000 -68.00 %
5,000.00 4,000.00 -1,000 6,600.00 1,600 1,600.00 -3,400

71 ROADWAY SURVEYING
L.S. -25.00% -25.00 % 30.00 %

20,000.00 15,000.00 -5,000 15,000.00 -5,000 26,000.00 6,000
72  ADJUST BORING CASE AND COVER

2.0000 EACH 200.0000 200.0000 0.00% 300.0000 50.00 % 250.0000 25.00 %
400.00 400.00 0 600.00 200 500.00 100

73 BACKFILL FOR ROCK WALL
250.0000 TON 40.0000 20.0000 -50.00% 22.0000 -45.00 % 24.0000 -40.00 %

10,000.00 5,000.00 -5,000 5,500.00 -4,500 6,000.00 -4,000
74 TRAINING

800.0000 HR 25.0000 2.0000 -92.00% 5.0000 -80.00 % 34.0000 36.00 %
20,000.00 1,600.00 -18,400 4,000.00 -16,000 27,200.00 7,200

75 ROADSIDE CLEANUP
EST. 0.00% 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A068 REVISION NO : 1 BIDS OPENED ON : May 22 2002
CONTRACT NO: 006383 REGION NO : 1 AWARDED ON :
VERSION NO : 4 WORK ORDER# : XL1272
HWY : SR 202 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 202
TOKUL CREEK VICINITY 
SLOPE STABILIZATION
01A068

TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY ROBISON CONSTRUCTION, INC.
320 - 106TH AVE NE 1525 E MARINE VIEW DR 1216 140TH AVE COURT EAST
98004-5732 98390-9656

PROJECT : BELLEVUE   WA  980093686 EVERETT   WA  982011927 SUMNER   WA  983900370

COUNTY(S) : KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 698405

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/17/2002
07:35

DOT_RGGB01

 STP-PM02(001)

OTHER ITEMS
76 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 % 0.00 %
3,000.00 3,000.00 3,000.00 3,000.00

77 MINOR CHANGE
CALC 0.00% 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00
78 SPCC PLAN

L.S. 0.00% -80.00 % -70.00 %
5,000.00 5,000.00 0 1,000.00 -4,000 1,500.00 -3,500

79  CONTRACTOR PREPARED DEWATERING PLAN
L.S. 150.00% 150.00 % -25.00 %

2,000.00 5,000.00 3,000 5,000.00 3,000 1,500.00 -500
80 FIELD OFFICE BUILDING

L.S. 0.00% -30.00 % -35.00 %
20,000.00 20,000.00 0 14,000.00 -6,000 13,000.00 -7,000

81  PIPE PROTECTION
L.S. -37.50% -75.00 % -85.00 %

4,000.00 2,500.00 -1,500 1,000.00 -3,000 600.00 -3,400
82 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

364.0000 S.Y. 4.0000 3.0000 -25.00% 2.0000 -50.00 % 1.0000 -75.00 %
1,456.00 1,092.00 -364 728.00 -728 364.00 -1,092

CONTRACT TOTAL $3,629,726.00 $2,464,197.50 -32.11% $2,470,000.00 -31.95% $2,482,912.00 -31.60%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A068 REVISION NO : 1 BIDS OPENED ON : May 22 2002
CONTRACT NO: 006383 REGION NO : 1 AWARDED ON :
VERSION NO : 4 WORK ORDER# : XL1272
HWY : SR 202 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 202
TOKUL CREEK VICINITY 
SLOPE STABILIZATION
01A068

KIEWIT PACIFIC CO. SCARSELLA BROS. INC. FURY CONSTRUCTION COMPANY
4904 LAKE WASHINGTON BLVD NE 19460 84TH AVE S 43520 SE NORTH BEND WAY

KENT WA  98032-1240 98045-9289

PROJECT : RENTON   WA  980561057 SEATTLE   WA  981680388 NORTH BEND   WA  980451198

COUNTY(S) : KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100235

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/17/2002
07:35

DOT_RGGB01

 STP-PM02(001)

PREPARATION
1 MOBILIZATION

L.S. -44.62% -13.85 % -23.08 %
325,000.00 180,000.00 -145,000 280,000.00 -45,000 250,000.00 -75,000

2  TREE REMOVAL WITHIN AREA TO BE GRADED
L.S. 100.00% 500.00 % 170.00 %

5,000.00 10,000.00 5,000 30,000.00 25,000 13,500.00 8,500
3 REMOVING GUARDRAIL

528.0000 L.F. 3.5000 3.5000 0.00% 3.7500 7.14 % 4.2500 21.43 %
1,848.00 1,848.00 0 1,980.00 132 2,244.00 396

4 REMOVING GUARDRAIL ANCHOR
2.0000 EACH 300.0000 160.0000 -46.67% 200.0000 -33.33 % 175.0000 -41.67 %

600.00 320.00 -280 400.00 -200 350.00 -250
5 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. 1,233.33% 566.67 % 566.67 %
75.00 1,000.00 925 500.00 425 500.00 425

GRADING
6 ROADWAY EXCAVATION

2106.0000 C.Y. 15.0000 10.0000 -33.33% 15.0000 0.00 % 5.0000 -66.67 %
31,590.00 21,060.00 -10,530 31,590.00 0 10,530.00 -21,060

7 ROADWAY EXCAVATION INCL. HAUL
293.0000 C.Y. 35.0000 14.0000 -60.00% 15.0000 -57.14 % 12.0000 -65.71 %

10,255.00 4,102.00 -6,153 4,395.00 -5,860 3,516.00 -6,739
DRAINAGE

8 STREAMBED GRAVEL
400.0000 TON 25.0000 28.0000 12.00% 22.5000 -10.00 % 37.0000 48.00 %

10,000.00 11,200.00 1,200 9,000.00 -1,000 14,800.00 4,800
9 LIGHT LOOSE RIPRAP

39414.0000 TON 24.0000 18.0000 -25.00% 16.0000 -33.33 % 28.0000 16.67 %
945,936.00 709,452.00 -236,484 630,624.00 -315,312 1,103,592.00 157,656

10 HEAVY LOOSE RIPRAP
5940.0000 TON 27.0000 19.0000 -29.63% 18.2500 -32.41 % 27.0000 0.00 %

160,380.00 112,860.00 -47,520 108,405.00 -51,975 160,380.00 0



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A068 REVISION NO : 1 BIDS OPENED ON : May 22 2002
CONTRACT NO: 006383 REGION NO : 1 AWARDED ON :
VERSION NO : 4 WORK ORDER# : XL1272
HWY : SR 202 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 202
TOKUL CREEK VICINITY 
SLOPE STABILIZATION
01A068

KIEWIT PACIFIC CO. SCARSELLA BROS. INC. FURY CONSTRUCTION COMPANY
4904 LAKE WASHINGTON BLVD NE 19460 84TH AVE S 43520 SE NORTH BEND WAY

KENT WA  98032-1240 98045-9289

PROJECT : RENTON   WA  980561057 SEATTLE   WA  981680388 NORTH BEND   WA  980451198

COUNTY(S) : KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100235

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/17/2002
07:35

DOT_RGGB01

 STP-PM02(001)

DRAINAGE
11 QUARRY SPALLS

315.0000 TON 30.0000 30.0000 0.00% 16.0000 -46.67 % 22.0000 -26.67 %
9,450.00 9,450.00 0 5,040.00 -4,410 6,930.00 -2,520

STRUCTURE
12  WORK ACCESS

L.S. -71.43% -57.14 % -98.57 %
350,000.00 100,000.00 -250,000 150,000.00 -200,000 5,000.00 -345,000

13  SHORING
L.S. -66.02% -27.18 % -74.11 %

309,000.00 105,000.00 -204,000 225,000.00 -84,000 80,000.00 -229,000
14  REMOVING OBSTRUCTIONS

EST. 0.00% 0.00 % 0.00 %
50,000.00 50,000.00 50,000.00 50,000.00

SURFACING
15 CRUSHED SURFACING BASE COURSE

53.0000 C.Y. 20.0000 100.0000 400.00% 40.0000 100.00 % 31.0000 55.00 %
1,060.00 5,300.00 4,240 2,120.00 1,060 1,643.00 583

ASPHALT CONCRETE PAVEMENT
16 PLANING BITUMINOUS PAVEMENT

378.0000 S.Y. 8.0000 10.0000 25.00% 10.0000 25.00 % 14.0000 75.00 %
3,024.00 3,780.00 756 3,780.00 756 5,292.00 2,268

17 ASPHALT CONC. FOR PRELEVELING CL. G PG 58-22
46.0000 TON 70.0000 85.0000 21.43% 100.0000 42.86 % 60.0000 -14.29 %

3,220.00 3,910.00 690 4,600.00 1,380 2,760.00 -460
18 ASPHALT CONC. PAVEMENT CL. B  PG 58-22

389.0000 TON 70.0000 52.0000 -25.71% 50.0000 -28.57 % 56.0000 -20.00 %
27,230.00 20,228.00 -7,002 19,450.00 -7,780 21,784.00 -5,446

EROSION CONTROL AND PLANTING
19 ESC LEAD

235.0000 DAY 200.0000 5.0000 -97.50% 200.0000 0.00 % 45.0000 -77.50 %
47,000.00 1,175.00 -45,825 47,000.00 0 10,575.00 -36,425

20 SEEDING AND FERTILIZING BY HAND
314.0000 S.Y. 5.0000 2.0000 -60.00% 1.3900 -72.20 % 1.5000 -70.00 %

1,570.00 628.00 -942 436.46 -1,134 471.00 -1,099



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A068 REVISION NO : 1 BIDS OPENED ON : May 22 2002
CONTRACT NO: 006383 REGION NO : 1 AWARDED ON :
VERSION NO : 4 WORK ORDER# : XL1272
HWY : SR 202 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 202
TOKUL CREEK VICINITY 
SLOPE STABILIZATION
01A068

KIEWIT PACIFIC CO. SCARSELLA BROS. INC. FURY CONSTRUCTION COMPANY
4904 LAKE WASHINGTON BLVD NE 19460 84TH AVE S 43520 SE NORTH BEND WAY

KENT WA  98032-1240 98045-9289

PROJECT : RENTON   WA  980561057 SEATTLE   WA  981680388 NORTH BEND   WA  980451198

COUNTY(S) : KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100235

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/17/2002
07:35

DOT_RGGB01

 STP-PM02(001)

EROSION CONTROL AND PLANTING
21 COMPOST

34.0000 C.Y. 30.0000 90.0000 200.00% 56.0500 86.83 % 59.0000 96.67 %
1,020.00 3,060.00 2,040 1,905.70 886 2,006.00 986

22 STABILIZED CONSTRUCTION ENTRANCE
334.0000 S.Y. 35.0000 25.0000 -28.57% 15.0000 -57.14 % 4.0000 -88.57 %

11,690.00 8,350.00 -3,340 5,010.00 -6,680 1,336.00 -10,354
23 TIRE WASH

1.0000 EACH 10,000.0000 5,000.0000 -50.00% 15,000.0000 50.00 % 500.0000 -95.00 %
10,000.00 5,000.00 -5,000 15,000.00 5,000 500.00 -9,500

24 STREET CLEANING
460.0000 HR 75.0000 75.0000 0.00% 125.0000 66.67 % 75.0000 0.00 %

34,500.00 34,500.00 0 57,500.00 23,000 34,500.00 0
25 INLET PROTECTION

1.0000 EACH 100.0000 500.0000 400.00% 100.0000 0.00 % 100.0000 0.00 %
100.00 500.00 400 100.00 0 100.00 0

26 SILT FENCE
120.0000 L.F. 20.0000 18.0000 -10.00% 20.0000 0.00 % 7.0000 -65.00 %

2,400.00 2,160.00 -240 2,400.00 0 840.00 -1,560
27 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST. 0.00% 0.00 % 0.00 %
528,000.00 528,000.00 528,000.00 528,000.00

28 TOPSOIL TYPE A
189.0000 C.Y. 40.0000 55.0000 37.50% 51.8000 29.50 % 56.0000 40.00 %

7,560.00 10,395.00 2,835 9,790.20 2,230 10,584.00 3,024
29 PSIPE BIGLEAF MAPLE, 24" #2 CONT.

20.0000 EACH 16.0000 19.0000 18.75% 30.8100 92.56 % 32.0000 100.00 %
320.00 380.00 60 616.20 296 640.00 320

30 PSIPE WESTERN RED CEDAR, 24" #2 CONT.
20.0000 EACH 16.0000 19.0000 18.75% 31.4000 96.25 % 33.0000 106.25 %

320.00 380.00 60 628.00 308 660.00 340
31 PSIPE DOUGLAS FIR, 24" #2CONT.

20.0000 EACH 16.0000 19.0000 18.75% 31.3000 95.63 % 33.0000 106.25 %
320.00 380.00 60 626.00 306 660.00 340



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A068 REVISION NO : 1 BIDS OPENED ON : May 22 2002
CONTRACT NO: 006383 REGION NO : 1 AWARDED ON :
VERSION NO : 4 WORK ORDER# : XL1272
HWY : SR 202 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 202
TOKUL CREEK VICINITY 
SLOPE STABILIZATION
01A068

KIEWIT PACIFIC CO. SCARSELLA BROS. INC. FURY CONSTRUCTION COMPANY
4904 LAKE WASHINGTON BLVD NE 19460 84TH AVE S 43520 SE NORTH BEND WAY

KENT WA  98032-1240 98045-9289

PROJECT : RENTON   WA  980561057 SEATTLE   WA  981680388 NORTH BEND   WA  980451198

COUNTY(S) : KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100235

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/17/2002
07:35

DOT_RGGB01

 STP-PM02(001)

EROSION CONTROL AND PLANTING
32 PSIPE RED ALDER 24" #2 CONT., BARE ROOT

20.0000 EACH 16.0000 19.0000 18.75% 30.8100 92.56 % 33.0000 106.25 %
320.00 380.00 60 616.20 296 660.00 340

33 PSIPE SLIDE ALDER, 24" #2 CONT.
45.0000 EACH 16.0000 19.0000 18.75% 30.8100 92.56 % 32.0000 100.00 %

720.00 855.00 135 1,386.45 666 1,440.00 720
34 PSIPE VINE MAPLE, 18" #1 CONT.

45.0000 EACH 8.0000 14.0000 75.00% 23.5300 194.13 % 25.0000 212.50 %
360.00 630.00 270 1,058.85 699 1,125.00 765

35 PSIPE SNOWBERRY, 18" #1 CONT.
105.0000 EACH 8.0000 14.0000 75.00% 23.5300 194.13 % 25.0000 212.50 %

840.00 1,470.00 630 2,470.65 1,631 2,625.00 1,785
36 PSIPE SCOULERS WILLOW, 18" #1 CONT.

65.0000 EACH 8.0000 14.0000 75.00% 23.5300 194.13 % 25.0000 212.50 %
520.00 910.00 390 1,529.45 1,009 1,625.00 1,105

37 PSIPE OCEAN SPRAY, 18" #1 CONT.
45.0000 EACH 8.0000 14.0000 75.00% 23.5300 194.13 % 25.0000 212.50 %

360.00 630.00 270 1,058.85 699 1,125.00 765
38 PSIPE RED ELDERBERRY, 18" #1 CONT.

45.0000 EACH 8.0000 14.0000 75.00% 23.5300 194.13 % 25.0000 212.50 %
360.00 630.00 270 1,058.85 699 1,125.00 765

39 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00% 0.00 % 0.00 %

7,000.00 7,000.00 7,000.00 7,000.00
40 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00% 0.00 % 0.00 %
4,500.00 4,500.00 4,500.00 4,500.00

41  PLANT ESTABLISHMENT - FOURTH YEAR
EST. 0.00% 0.00 % 0.00 %

3,000.00 3,000.00 3,000.00 3,000.00
42  PLANT ESTABLISHMENT - FIFTH YEAR

EST. 0.00% 0.00 % 0.00 %
3,000.00 3,000.00 3,000.00 3,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A068 REVISION NO : 1 BIDS OPENED ON : May 22 2002
CONTRACT NO: 006383 REGION NO : 1 AWARDED ON :
VERSION NO : 4 WORK ORDER# : XL1272
HWY : SR 202 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 202
TOKUL CREEK VICINITY 
SLOPE STABILIZATION
01A068

KIEWIT PACIFIC CO. SCARSELLA BROS. INC. FURY CONSTRUCTION COMPANY
4904 LAKE WASHINGTON BLVD NE 19460 84TH AVE S 43520 SE NORTH BEND WAY

KENT WA  98032-1240 98045-9289

PROJECT : RENTON   WA  980561057 SEATTLE   WA  981680388 NORTH BEND   WA  980451198

COUNTY(S) : KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100235

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/17/2002
07:35

DOT_RGGB01

 STP-PM02(001)

EROSION CONTROL AND PLANTING
43 BARK OR WOOD CHIP MULCH

18.0000 C.Y. 25.0000 100.0000 300.00% 99.6100 298.44 % 101.0000 304.00 %
450.00 1,800.00 1,350 1,792.98 1,343 1,818.00 1,368

44  GRAVEL SACK
965.0000 EACH 5.0000 15.0000 200.00% 5.0000 0.00 % 10.0000 100.00 %

4,825.00 14,475.00 9,650 4,825.00 0 9,650.00 4,825
45  VEGETATED REVETMENT

472.5000 S.Y. 270.0000 150.0000 -44.44% 103.9300 -61.51 % 110.0000 -59.26 %
127,575.00 70,875.00 -56,700 49,106.93 -78,468 51,975.00 -75,600

46  LOG WITH ROOTWAD AND EARTH ANCHORS
27.0000 EACH 2,000.0000 2,500.0000 25.00% 1,000.0000 -50.00 % 1,400.0000 -30.00 %

54,000.00 67,500.00 13,500 27,000.00 -27,000 37,800.00 -16,200
47  LOG REVETMENT

139.0000 S.Y. 600.0000 320.0000 -46.67% 100.0000 -83.33 % 300.0000 -50.00 %
83,400.00 44,480.00 -38,920 13,900.00 -69,500 41,700.00 -41,700

TRAFFIC
48 BEAM GUARDRAIL TYPE 1 - 11 FT. LONG POST

1192.0000 L.F. 17.0000 16.0000 -5.88% 15.7500 -7.35 % 16.0000 -5.88 %
20,264.00 19,072.00 -1,192 18,774.00 -1,490 19,072.00 -1,192

49 BEAM GUARDRAIL TYPE 1
341.0000 L.F. 14.0000 13.0000 -7.14% 12.7500 -8.93 % 13.2500 -5.36 %

4,774.00 4,433.00 -341 4,347.75 -426 4,518.25 -256
50 BEAM GUARDRAIL FLARED TERMINAL

2.0000 EACH 2,250.0000 1,875.0000 -16.67% 2,000.0000 -11.11 % 950.0000 -57.78 %
4,500.00 3,750.00 -750 4,000.00 -500 1,900.00 -2,600

51  RESET EXISTING TEMPORARY CONC. BARRIER
400.0000 L.F. 3.0000 7.5000 150.00% 3.3000 10.00 % 3.5000 16.67 %

1,200.00 3,000.00 1,800 1,320.00 120 1,400.00 200
52  REMOVE EXISTING TEMPORARY CONC. BARRIER

400.0000 L.F. 6.0000 10.0000 66.67% 4.5000 -25.00 % 5.0000 -16.67 %
2,400.00 4,000.00 1,600 1,800.00 -600 2,000.00 -400

53 TEMPORARY IMPACT ATTENUATOR
1.0000 EACH 10,000.0000 5,000.0000 -50.00% 5,250.0000 -47.50 % 5,500.0000 -45.00 %

10,000.00 5,000.00 -5,000 5,250.00 -4,750 5,500.00 -4,500



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A068 REVISION NO : 1 BIDS OPENED ON : May 22 2002
CONTRACT NO: 006383 REGION NO : 1 AWARDED ON :
VERSION NO : 4 WORK ORDER# : XL1272
HWY : SR 202 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 202
TOKUL CREEK VICINITY 
SLOPE STABILIZATION
01A068

KIEWIT PACIFIC CO. SCARSELLA BROS. INC. FURY CONSTRUCTION COMPANY
4904 LAKE WASHINGTON BLVD NE 19460 84TH AVE S 43520 SE NORTH BEND WAY

KENT WA  98032-1240 98045-9289

PROJECT : RENTON   WA  980561057 SEATTLE   WA  981680388 NORTH BEND   WA  980451198

COUNTY(S) : KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100235

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/17/2002
07:35

DOT_RGGB01

 STP-PM02(001)

TRAFFIC
54 REPAIR IMPACT ATTENUATOR

EST. 0.00% 0.00 % 0.00 %
5,000.00 5,000.00 5,000.00 5,000.00

55 TRUCK MOUNTED IMPACT ATTENUATOR
1.0000 EACH 7,500.0000 8,000.0000 6.67% 7,500.0000 0.00 % 6,500.0000 -13.33 %

7,500.00 8,000.00 500 7,500.00 0 6,500.00 -1,000
56 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

300.0000 HR 75.0000 38.0000 -49.33% 38.0000 -49.33 % 35.0000 -53.33 %
22,500.00 11,400.00 -11,100 11,400.00 -11,100 10,500.00 -12,000

57 FLEXIBLE GUIDE POST
10.0000 EACH 23.0000 22.0000 -4.35% 30.0000 30.43 % 24.0000 4.35 %

230.00 220.00 -10 300.00 70 240.00 10
58 PAINT LINE

3000.0000 L.F. 0.1500 0.1500 0.00% 0.2000 33.33 % 0.2000 33.33 %
450.00 450.00 0 600.00 150 600.00 150

59 RAISED PAVEMENT MARKER TYPE 2
0.2600 HUND 300.0000 850.0000 183.33% 1,000.0000 233.33 % 900.0000 200.00 %

78.00 221.00 143 260.00 182 234.00 156
60 TEMPORARY PAVEMENT MARKING

3000.0000 L.F. 0.5000 0.5000 0.00% 0.1500 -70.00 % 0.1000 -80.00 %
1,500.00 1,500.00 0 450.00 -1,050 300.00 -1,200

61 PORTABLE CHANGEABLE MESSAGE SIGN
2.0000 EACH 2,500.0000 5,000.0000 100.00% 5,000.0000 100.00 % 6,500.0000 160.00 %

5,000.00 10,000.00 5,000 10,000.00 5,000 13,000.00 8,000
62 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

2000.0000 HR 3.0000 5.0000 66.67% 5.0000 66.67 % 2.0000 -33.33 %
6,000.00 10,000.00 4,000 10,000.00 4,000 4,000.00 -2,000

63 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 185.71% 144.29 % 145.71 %

3,500.00 10,000.00 6,500 8,550.00 5,050 8,600.00 5,100
64 TRAFFIC CONTROL LABOR

2300.0000 HR 35.0000 35.0000 0.00% 36.0000 2.86 % 37.0000 5.71 %
80,500.00 80,500.00 0 82,800.00 2,300 85,100.00 4,600



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A068 REVISION NO : 1 BIDS OPENED ON : May 22 2002
CONTRACT NO: 006383 REGION NO : 1 AWARDED ON :
VERSION NO : 4 WORK ORDER# : XL1272
HWY : SR 202 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 202
TOKUL CREEK VICINITY 
SLOPE STABILIZATION
01A068

KIEWIT PACIFIC CO. SCARSELLA BROS. INC. FURY CONSTRUCTION COMPANY
4904 LAKE WASHINGTON BLVD NE 19460 84TH AVE S 43520 SE NORTH BEND WAY

KENT WA  98032-1240 98045-9289

PROJECT : RENTON   WA  980561057 SEATTLE   WA  981680388 NORTH BEND   WA  980451198

COUNTY(S) : KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100235

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/17/2002
07:35

DOT_RGGB01

 STP-PM02(001)

TRAFFIC
65 TRAFFIC CONTROL VEHICLE

126.0000 DAY 200.0000 100.0000 -50.00% 125.0000 -37.50 % 62.0000 -69.00 %
25,200.00 12,600.00 -12,600 15,750.00 -9,450 7,812.00 -17,388

66 TRAFFIC CONTROL SUPERVISOR
1000.0000 HR 45.0000 5.0000 -88.89% 39.0000 -13.33 % 40.0000 -11.11 %

45,000.00 5,000.00 -40,000 39,000.00 -6,000 40,000.00 -5,000
67 CONSTRUCTION SIGNS CLASS A

48.0000 S.F. 12.0000 20.0000 66.67% 10.0000 -16.67 % 15.0000 25.00 %
576.00 960.00 384 480.00 -96 720.00 144

OTHER ITEMS
68 STRUCTURE EXCAVATION CLASS B INCL. HAUL

9100.0000 C.Y. 10.0000 18.0000 80.00% 15.0000 50.00 % 22.5000 125.00 %
91,000.00 163,800.00 72,800 136,500.00 45,500 204,750.00 113,750

69 SHORING OR EXTRA EXCAVATION CLASS B
6000.0000 S.F. 2.0000 2.0000 0.00% 2.0000 0.00 % 2.0000 0.00 %

12,000.00 12,000.00 0 12,000.00 0 12,000.00 0
70 WATER

200.0000 mGAL 25.0000 50.0000 100.00% 30.0000 20.00 % 5.0000 -80.00 %
5,000.00 10,000.00 5,000 6,000.00 1,000 1,000.00 -4,000

71 ROADWAY SURVEYING
L.S. 50.00% 75.00 % 75.00 %

20,000.00 30,000.00 10,000 35,000.00 15,000 35,000.00 15,000
72  ADJUST BORING CASE AND COVER

2.0000 EACH 200.0000 400.0000 100.00% 500.0000 150.00 % 300.0000 50.00 %
400.00 800.00 400 1,000.00 600 600.00 200

73 BACKFILL FOR ROCK WALL
250.0000 TON 40.0000 35.0000 -12.50% 30.0000 -25.00 % 25.0000 -37.50 %

10,000.00 8,750.00 -1,250 7,500.00 -2,500 6,250.00 -3,750
74 TRAINING

800.0000 HR 25.0000 1.0000 -96.00% 2.0000 -92.00 % 1.0000 -96.00 %
20,000.00 800.00 -19,200 1,600.00 -18,400 800.00 -19,200

75 ROADSIDE CLEANUP
EST. 0.00% 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00
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 STP-PM02(001)

OTHER ITEMS
76 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 % 0.00 %
3,000.00 3,000.00 3,000.00 3,000.00

77 MINOR CHANGE
CALC 0.00% 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00
78 SPCC PLAN

L.S. 0.00% 0.00 % -95.00 %
5,000.00 5,000.00 0 5,000.00 0 250.00 -4,750

79  CONTRACTOR PREPARED DEWATERING PLAN
L.S. 150.00% 150.00 % -90.00 %

2,000.00 5,000.00 3,000 5,000.00 3,000 200.00 -1,800
80 FIELD OFFICE BUILDING

L.S. -50.00% -50.00 % -75.00 %
20,000.00 10,000.00 -10,000 10,000.00 -10,000 5,000.00 -15,000

81  PIPE PROTECTION
L.S. 0.00% -75.00 % -82.50 %

4,000.00 4,000.00 0 1,000.00 -3,000 700.00 -3,300
82 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

364.0000 S.Y. 4.0000 5.0000 25.00% 3.0000 -25.00 % 2.0000 -50.00 %
1,456.00 1,820.00 364 1,092.00 -364 728.00 -728

CONTRACT TOTAL $3,629,726.00 $2,626,629.00 -27.64% $2,811,474.52 -22.54% $2,991,135.25 -17.59%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A068 REVISION NO : 1 BIDS OPENED ON : May 22 2002
CONTRACT NO: 006383 REGION NO : 1 AWARDED ON :
VERSION NO : 4 WORK ORDER# : XL1272
HWY : SR 202 ------- 7TH BIDDER ------- ------- 9TH BIDDER ------- ------- 10TH BIDDER -------

TITLE : SR 202
TOKUL CREEK VICINITY 
SLOPE STABILIZATION
01A068

MID-MOUNTAIN CONTRACTORS, INC.TAGGART CONSTRUCTION, INC. SCI INFRASTRUCTURE, LLC
825 5TH AVE 20225 BROADWAY AVENUE SOUTH 2825 SOUTH 154TH STREET
98033-6391

PROJECT : KIRKLAND   WA  980832909 SNOHOMISH   WA  982967937 SEATTLE   WA  981882099
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 STP-PM02(001)

PREPARATION
1 MOBILIZATION

L.S. -56.69% 0.00 % 84.62 %
325,000.00 140,757.00 -184,243 325,000.00 0 600,000.00 275,000

2  TREE REMOVAL WITHIN AREA TO BE GRADED
L.S. 45.00% 430.00 % 246.00 %

5,000.00 7,250.00 2,250 26,500.00 21,500 17,300.00 12,300
3 REMOVING GUARDRAIL

528.0000 L.F. 3.5000 5.0000 42.86% 4.0000 14.29 % 5.0000 42.86 %
1,848.00 2,640.00 792 2,112.00 264 2,640.00 792

4 REMOVING GUARDRAIL ANCHOR
2.0000 EACH 300.0000 300.0000 0.00% 175.0000 -41.67 % 253.0000 -15.67 %

600.00 600.00 0 350.00 -250 506.00 -94
5 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. 433.33% 566.67 % 593.33 %
75.00 400.00 325 500.00 425 520.00 445

GRADING
6 ROADWAY EXCAVATION

2106.0000 C.Y. 15.0000 6.0000 -60.00% 15.0000 0.00 % 10.0000 -33.33 %
31,590.00 12,636.00 -18,954 31,590.00 0 21,060.00 -10,530

7 ROADWAY EXCAVATION INCL. HAUL
293.0000 C.Y. 35.0000 21.0000 -40.00% 20.0000 -42.86 % 72.0800 105.94 %

10,255.00 6,153.00 -4,102 5,860.00 -4,395 21,119.44 10,864
DRAINAGE

8 STREAMBED GRAVEL
400.0000 TON 25.0000 27.0000 8.00% 25.0000 0.00 % 58.8600 135.44 %

10,000.00 10,800.00 800 10,000.00 0 23,544.00 13,544
9 LIGHT LOOSE RIPRAP

39414.0000 TON 24.0000 22.5000 -6.25% 30.0000 25.00 % 23.0000 -4.17 %
945,936.00 886,815.00 -59,121 1,182,420.00 236,484 906,522.00 -39,414

10 HEAVY LOOSE RIPRAP
5940.0000 TON 27.0000 28.0000 3.70% 26.5000 -1.85 % 28.0000 3.70 %

160,380.00 166,320.00 5,940 157,410.00 -2,970 166,320.00 5,940



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A068 REVISION NO : 1 BIDS OPENED ON : May 22 2002
CONTRACT NO: 006383 REGION NO : 1 AWARDED ON :
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HWY : SR 202 ------- 7TH BIDDER ------- ------- 9TH BIDDER ------- ------- 10TH BIDDER -------
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DRAINAGE
11 QUARRY SPALLS

315.0000 TON 30.0000 21.0000 -30.00% 35.0000 16.67 % 18.0000 -40.00 %
9,450.00 6,615.00 -2,835 11,025.00 1,575 5,670.00 -3,780

STRUCTURE
12  WORK ACCESS

L.S. -52.86% -35.71 % -42.86 %
350,000.00 165,000.00 -185,000 225,000.00 -125,000 200,000.00 -150,000

13  SHORING
L.S. -49.51% -14.24 % -35.28 %

309,000.00 156,000.00 -153,000 265,000.00 -44,000 200,000.00 -109,000
14  REMOVING OBSTRUCTIONS

EST. 0.00% 0.00 % 0.00 %
50,000.00 50,000.00 50,000.00 50,000.00

SURFACING
15 CRUSHED SURFACING BASE COURSE

53.0000 C.Y. 20.0000 42.0000 110.00% 36.0000 80.00 % 45.0000 125.00 %
1,060.00 2,226.00 1,166 1,908.00 848 2,385.00 1,325

ASPHALT CONCRETE PAVEMENT
16 PLANING BITUMINOUS PAVEMENT

378.0000 S.Y. 8.0000 8.0000 0.00% 4.0000 -50.00 % 15.0000 87.50 %
3,024.00 3,024.00 0 1,512.00 -1,512 5,670.00 2,646

17 ASPHALT CONC. FOR PRELEVELING CL. G PG 58-22
46.0000 TON 70.0000 67.0000 -4.29% 120.0000 71.43 % 100.0000 42.86 %

3,220.00 3,082.00 -138 5,520.00 2,300 4,600.00 1,380
18 ASPHALT CONC. PAVEMENT CL. B  PG 58-22

389.0000 TON 70.0000 62.0000 -11.43% 70.0000 0.00 % 75.0000 7.14 %
27,230.00 24,118.00 -3,112 27,230.00 0 29,175.00 1,945

EROSION CONTROL AND PLANTING
19 ESC LEAD

235.0000 DAY 200.0000 450.0000 125.00% 120.0000 -40.00 % 100.0000 -50.00 %
47,000.00 105,750.00 58,750 28,200.00 -18,800 23,500.00 -23,500

20 SEEDING AND FERTILIZING BY HAND
314.0000 S.Y. 5.0000 2.0000 -60.00% 1.2500 -75.00 % 20.0000 300.00 %

1,570.00 628.00 -942 392.50 -1,178 6,280.00 4,710
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PS&E JOB NO: 01A068 REVISION NO : 1 BIDS OPENED ON : May 22 2002
CONTRACT NO: 006383 REGION NO : 1 AWARDED ON :
VERSION NO : 4 WORK ORDER# : XL1272
HWY : SR 202 ------- 7TH BIDDER ------- ------- 9TH BIDDER ------- ------- 10TH BIDDER -------

TITLE : SR 202
TOKUL CREEK VICINITY 
SLOPE STABILIZATION
01A068

MID-MOUNTAIN CONTRACTORS, INC.TAGGART CONSTRUCTION, INC. SCI INFRASTRUCTURE, LLC
825 5TH AVE 20225 BROADWAY AVENUE SOUTH 2825 SOUTH 154TH STREET
98033-6391

PROJECT : KIRKLAND   WA  980832909 SNOHOMISH   WA  982967937 SEATTLE   WA  981882099

COUNTY(S) : KING CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100431 CONTRACTOR NUMBER : 753245

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/17/2002
07:35

DOT_RGGB01

 STP-PM02(001)

EROSION CONTROL AND PLANTING
21 COMPOST

34.0000 C.Y. 30.0000 112.0000 273.33% 90.0000 200.00 % 100.0000 233.33 %
1,020.00 3,808.00 2,788 3,060.00 2,040 3,400.00 2,380

22 STABILIZED CONSTRUCTION ENTRANCE
334.0000 S.Y. 35.0000 10.0000 -71.43% 13.0000 -62.86 % 15.0000 -57.14 %

11,690.00 3,340.00 -8,350 4,342.00 -7,348 5,010.00 -6,680
23 TIRE WASH

1.0000 EACH 10,000.0000 24,000.0000 140.00% 12,500.0000 25.00 % 10,000.0000 0.00 %
10,000.00 24,000.00 14,000 12,500.00 2,500 10,000.00 0

24 STREET CLEANING
460.0000 HR 75.0000 85.0000 13.33% 85.0000 13.33 % 100.0000 33.33 %

34,500.00 39,100.00 4,600 39,100.00 4,600 46,000.00 11,500
25 INLET PROTECTION

1.0000 EACH 100.0000 130.0000 30.00% 120.0000 20.00 % 200.0000 100.00 %
100.00 130.00 30 120.00 20 200.00 100

26 SILT FENCE
120.0000 L.F. 20.0000 6.0000 -70.00% 4.5000 -77.50 % 10.0000 -50.00 %

2,400.00 720.00 -1,680 540.00 -1,860 1,200.00 -1,200
27 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST. 0.00% 0.00 % 0.00 %
528,000.00 528,000.00 528,000.00 528,000.00

28 TOPSOIL TYPE A
189.0000 C.Y. 40.0000 60.0000 50.00% 47.0000 17.50 % 60.0000 50.00 %

7,560.00 11,340.00 3,780 8,883.00 1,323 11,340.00 3,780
29 PSIPE BIGLEAF MAPLE, 24" #2 CONT.

20.0000 EACH 16.0000 30.0000 87.50% 23.0000 43.75 % 22.0000 37.50 %
320.00 600.00 280 460.00 140 440.00 120

30 PSIPE WESTERN RED CEDAR, 24" #2 CONT.
20.0000 EACH 16.0000 30.0000 87.50% 23.0000 43.75 % 22.0000 37.50 %

320.00 600.00 280 460.00 140 440.00 120
31 PSIPE DOUGLAS FIR, 24" #2CONT.

20.0000 EACH 16.0000 30.0000 87.50% 23.0000 43.75 % 22.0000 37.50 %
320.00 600.00 280 460.00 140 440.00 120



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A068 REVISION NO : 1 BIDS OPENED ON : May 22 2002
CONTRACT NO: 006383 REGION NO : 1 AWARDED ON :
VERSION NO : 4 WORK ORDER# : XL1272
HWY : SR 202 ------- 7TH BIDDER ------- ------- 9TH BIDDER ------- ------- 10TH BIDDER -------

TITLE : SR 202
TOKUL CREEK VICINITY 
SLOPE STABILIZATION
01A068

MID-MOUNTAIN CONTRACTORS, INC.TAGGART CONSTRUCTION, INC. SCI INFRASTRUCTURE, LLC
825 5TH AVE 20225 BROADWAY AVENUE SOUTH 2825 SOUTH 154TH STREET
98033-6391

PROJECT : KIRKLAND   WA  980832909 SNOHOMISH   WA  982967937 SEATTLE   WA  981882099

COUNTY(S) : KING CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100431 CONTRACTOR NUMBER : 753245

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/17/2002
07:35

DOT_RGGB01

 STP-PM02(001)

EROSION CONTROL AND PLANTING
32 PSIPE RED ALDER 24" #2 CONT., BARE ROOT

20.0000 EACH 16.0000 25.0000 56.25% 19.0000 18.75 % 22.0000 37.50 %
320.00 500.00 180 380.00 60 440.00 120

33 PSIPE SLIDE ALDER, 24" #2 CONT.
45.0000 EACH 16.0000 18.0000 12.50% 19.0000 18.75 % 22.0000 37.50 %

720.00 810.00 90 855.00 135 990.00 270
34 PSIPE VINE MAPLE, 18" #1 CONT.

45.0000 EACH 8.0000 25.0000 212.50% 14.0000 75.00 % 17.0000 112.50 %
360.00 1,125.00 765 630.00 270 765.00 405

35 PSIPE SNOWBERRY, 18" #1 CONT.
105.0000 EACH 8.0000 25.0000 212.50% 19.0000 137.50 % 17.0000 112.50 %

840.00 2,625.00 1,785 1,995.00 1,155 1,785.00 945
36 PSIPE SCOULERS WILLOW, 18" #1 CONT.

65.0000 EACH 8.0000 25.0000 212.50% 19.0000 137.50 % 17.0000 112.50 %
520.00 1,625.00 1,105 1,235.00 715 1,105.00 585

37 PSIPE OCEAN SPRAY, 18" #1 CONT.
45.0000 EACH 8.0000 25.0000 212.50% 19.0000 137.50 % 17.0000 112.50 %

360.00 1,125.00 765 855.00 495 765.00 405
38 PSIPE RED ELDERBERRY, 18" #1 CONT.

45.0000 EACH 8.0000 25.0000 212.50% 19.0000 137.50 % 17.0000 112.50 %
360.00 1,125.00 765 855.00 495 765.00 405

39 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00% 0.00 % 0.00 %

7,000.00 7,000.00 7,000.00 7,000.00
40 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00% 0.00 % 0.00 %
4,500.00 4,500.00 4,500.00 4,500.00

41  PLANT ESTABLISHMENT - FOURTH YEAR
EST. 0.00% 0.00 % 0.00 %

3,000.00 3,000.00 3,000.00 3,000.00
42  PLANT ESTABLISHMENT - FIFTH YEAR

EST. 0.00% 0.00 % 0.00 %
3,000.00 3,000.00 3,000.00 3,000.00
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EROSION CONTROL AND PLANTING
43 BARK OR WOOD CHIP MULCH

18.0000 C.Y. 25.0000 75.0000 200.00% 57.0000 128.00 % 120.0000 380.00 %
450.00 1,350.00 900 1,026.00 576 2,160.00 1,710

44  GRAVEL SACK
965.0000 EACH 5.0000 12.0000 140.00% 9.0000 80.00 % 30.0000 500.00 %

4,825.00 11,580.00 6,755 8,685.00 3,860 28,950.00 24,125
45  VEGETATED REVETMENT

472.5000 S.Y. 270.0000 212.0000 -21.48% 180.0000 -33.33 % 150.0000 -44.44 %
127,575.00 100,170.00 -27,405 85,050.00 -42,525 70,875.00 -56,700

46  LOG WITH ROOTWAD AND EARTH ANCHORS
27.0000 EACH 2,000.0000 900.0000 -55.00% 650.0000 -67.50 % 1,000.0000 -50.00 %

54,000.00 24,300.00 -29,700 17,550.00 -36,450 27,000.00 -27,000
47  LOG REVETMENT

139.0000 S.Y. 600.0000 412.0000 -31.33% 95.0000 -84.17 % 200.0000 -66.67 %
83,400.00 57,268.00 -26,132 13,205.00 -70,195 27,800.00 -55,600

TRAFFIC
48 BEAM GUARDRAIL TYPE 1 - 11 FT. LONG POST

1192.0000 L.F. 17.0000 26.0000 52.94% 17.0000 0.00 % 25.0000 47.06 %
20,264.00 30,992.00 10,728 20,264.00 0 29,800.00 9,536

49 BEAM GUARDRAIL TYPE 1
341.0000 L.F. 14.0000 16.0000 14.29% 13.0000 -7.14 % 15.5000 10.71 %

4,774.00 5,456.00 682 4,433.00 -341 5,285.50 512
50 BEAM GUARDRAIL FLARED TERMINAL

2.0000 EACH 2,250.0000 2,240.0000 -0.44% 2,000.0000 -11.11 % 2,000.0000 -11.11 %
4,500.00 4,480.00 -20 4,000.00 -500 4,000.00 -500

51  RESET EXISTING TEMPORARY CONC. BARRIER
400.0000 L.F. 3.0000 15.0000 400.00% 4.0000 33.33 % 15.0000 400.00 %

1,200.00 6,000.00 4,800 1,600.00 400 6,000.00 4,800
52  REMOVE EXISTING TEMPORARY CONC. BARRIER

400.0000 L.F. 6.0000 15.0000 150.00% 5.0000 -16.67 % 15.0000 150.00 %
2,400.00 6,000.00 3,600 2,000.00 -400 6,000.00 3,600

53 TEMPORARY IMPACT ATTENUATOR
1.0000 EACH 10,000.0000 3,500.0000 -65.00% 5,500.0000 -45.00 % 5,000.0000 -50.00 %

10,000.00 3,500.00 -6,500 5,500.00 -4,500 5,000.00 -5,000



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A068 REVISION NO : 1 BIDS OPENED ON : May 22 2002
CONTRACT NO: 006383 REGION NO : 1 AWARDED ON :
VERSION NO : 4 WORK ORDER# : XL1272
HWY : SR 202 ------- 7TH BIDDER ------- ------- 9TH BIDDER ------- ------- 10TH BIDDER -------

TITLE : SR 202
TOKUL CREEK VICINITY 
SLOPE STABILIZATION
01A068

MID-MOUNTAIN CONTRACTORS, INC.TAGGART CONSTRUCTION, INC. SCI INFRASTRUCTURE, LLC
825 5TH AVE 20225 BROADWAY AVENUE SOUTH 2825 SOUTH 154TH STREET
98033-6391

PROJECT : KIRKLAND   WA  980832909 SNOHOMISH   WA  982967937 SEATTLE   WA  981882099

COUNTY(S) : KING CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100431 CONTRACTOR NUMBER : 753245

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/17/2002
07:35

DOT_RGGB01

 STP-PM02(001)

TRAFFIC
54 REPAIR IMPACT ATTENUATOR

EST. 0.00% 0.00 % 0.00 %
5,000.00 5,000.00 5,000.00 5,000.00

55 TRUCK MOUNTED IMPACT ATTENUATOR
1.0000 EACH 7,500.0000 10,700.0000 42.67% 7,600.0000 1.33 % 10,000.0000 33.33 %

7,500.00 10,700.00 3,200 7,600.00 100 10,000.00 2,500
56 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

300.0000 HR 75.0000 42.0000 -44.00% 39.0000 -48.00 % 40.0000 -46.67 %
22,500.00 12,600.00 -9,900 11,700.00 -10,800 12,000.00 -10,500

57 FLEXIBLE GUIDE POST
10.0000 EACH 23.0000 30.0000 30.43% 23.0000 0.00 % 30.0000 30.43 %

230.00 300.00 70 230.00 0 300.00 70
58 PAINT LINE

3000.0000 L.F. 0.1500 0.4800 220.00% 0.5000 233.33 % 0.3500 133.33 %
450.00 1,440.00 990 1,500.00 1,050 1,050.00 600

59 RAISED PAVEMENT MARKER TYPE 2
0.2600 HUND 300.0000 600.0000 100.00% 800.0000 166.67 % 350.0000 16.67 %

78.00 156.00 78 208.00 130 91.00 13
60 TEMPORARY PAVEMENT MARKING

3000.0000 L.F. 0.5000 0.0600 -88.00% 0.3000 -40.00 % 1.2500 150.00 %
1,500.00 180.00 -1,320 900.00 -600 3,750.00 2,250

61 PORTABLE CHANGEABLE MESSAGE SIGN
2.0000 EACH 2,500.0000 25,000.0000 900.00% 5,250.0000 110.00 % 15,000.0000 500.00 %

5,000.00 50,000.00 45,000 10,500.00 5,500 30,000.00 25,000
62 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

2000.0000 HR 3.0000 4.8400 61.33% 6.0000 100.00 % 5.0000 66.67 %
6,000.00 9,680.00 3,680 12,000.00 6,000 10,000.00 4,000

63 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 48.57% 157.14 % 42.86 %

3,500.00 5,200.00 1,700 9,000.00 5,500 5,000.00 1,500
64 TRAFFIC CONTROL LABOR

2300.0000 HR 35.0000 36.0000 2.86% 37.0000 5.71 % 36.0000 2.86 %
80,500.00 82,800.00 2,300 85,100.00 4,600 82,800.00 2,300



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A068 REVISION NO : 1 BIDS OPENED ON : May 22 2002
CONTRACT NO: 006383 REGION NO : 1 AWARDED ON :
VERSION NO : 4 WORK ORDER# : XL1272
HWY : SR 202 ------- 7TH BIDDER ------- ------- 9TH BIDDER ------- ------- 10TH BIDDER -------

TITLE : SR 202
TOKUL CREEK VICINITY 
SLOPE STABILIZATION
01A068

MID-MOUNTAIN CONTRACTORS, INC.TAGGART CONSTRUCTION, INC. SCI INFRASTRUCTURE, LLC
825 5TH AVE 20225 BROADWAY AVENUE SOUTH 2825 SOUTH 154TH STREET
98033-6391

PROJECT : KIRKLAND   WA  980832909 SNOHOMISH   WA  982967937 SEATTLE   WA  981882099

COUNTY(S) : KING CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100431 CONTRACTOR NUMBER : 753245

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/17/2002
07:35

DOT_RGGB01

 STP-PM02(001)

TRAFFIC
65 TRAFFIC CONTROL VEHICLE

126.0000 DAY 200.0000 68.0000 -66.00% 150.0000 -25.00 % 100.0000 -50.00 %
25,200.00 8,568.00 -16,632 18,900.00 -6,300 12,600.00 -12,600

66 TRAFFIC CONTROL SUPERVISOR
1000.0000 HR 45.0000 38.0000 -15.56% 41.0000 -8.89 % 40.0000 -11.11 %

45,000.00 38,000.00 -7,000 41,000.00 -4,000 40,000.00 -5,000
67 CONSTRUCTION SIGNS CLASS A

48.0000 S.F. 12.0000 10.0000 -16.67% 11.0000 -8.33 % 100.0000 733.33 %
576.00 480.00 -96 528.00 -48 4,800.00 4,224

OTHER ITEMS
68 STRUCTURE EXCAVATION CLASS B INCL. HAUL

9100.0000 C.Y. 10.0000 16.0000 60.00% 12.0000 20.00 % 33.5000 235.00 %
91,000.00 145,600.00 54,600 109,200.00 18,200 304,850.00 213,850

69 SHORING OR EXTRA EXCAVATION CLASS B
6000.0000 S.F. 2.0000 2.6000 30.00% 1.0000 -50.00 % 5.0000 150.00 %

12,000.00 15,600.00 3,600 6,000.00 -6,000 30,000.00 18,000
70 WATER

200.0000 mGAL 25.0000 24.0000 -4.00% 5.0000 -80.00 % 10.0000 -60.00 %
5,000.00 4,800.00 -200 1,000.00 -4,000 2,000.00 -3,000

71 ROADWAY SURVEYING
L.S. 95.00% -10.00 % -75.00 %

20,000.00 39,000.00 19,000 18,000.00 -2,000 5,000.00 -15,000
72  ADJUST BORING CASE AND COVER

2.0000 EACH 200.0000 200.0000 0.00% 400.0000 100.00 % 250.0000 25.00 %
400.00 400.00 0 800.00 400 500.00 100

73 BACKFILL FOR ROCK WALL
250.0000 TON 40.0000 25.0000 -37.50% 22.0000 -45.00 % 25.0000 -37.50 %

10,000.00 6,250.00 -3,750 5,500.00 -4,500 6,250.00 -3,750
74 TRAINING

800.0000 HR 25.0000 10.0000 -60.00% 2.0000 -92.00 % 2.0000 -92.00 %
20,000.00 8,000.00 -12,000 1,600.00 -18,400 1,600.00 -18,400

75 ROADSIDE CLEANUP
EST. 0.00% 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A068 REVISION NO : 1 BIDS OPENED ON : May 22 2002
CONTRACT NO: 006383 REGION NO : 1 AWARDED ON :
VERSION NO : 4 WORK ORDER# : XL1272
HWY : SR 202 ------- 7TH BIDDER ------- ------- 9TH BIDDER ------- ------- 10TH BIDDER -------

TITLE : SR 202
TOKUL CREEK VICINITY 
SLOPE STABILIZATION
01A068

MID-MOUNTAIN CONTRACTORS, INC.TAGGART CONSTRUCTION, INC. SCI INFRASTRUCTURE, LLC
825 5TH AVE 20225 BROADWAY AVENUE SOUTH 2825 SOUTH 154TH STREET
98033-6391

PROJECT : KIRKLAND   WA  980832909 SNOHOMISH   WA  982967937 SEATTLE   WA  981882099

COUNTY(S) : KING CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100431 CONTRACTOR NUMBER : 753245

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/17/2002
07:35

DOT_RGGB01

 STP-PM02(001)

OTHER ITEMS
76 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 % 0.00 %
3,000.00 3,000.00 3,000.00 3,000.00

77 MINOR CHANGE
CALC 0.00% 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00
78 SPCC PLAN

L.S. -50.00% -84.00 % -90.00 %
5,000.00 2,500.00 -2,500 800.00 -4,200 500.00 -4,500

79  CONTRACTOR PREPARED DEWATERING PLAN
L.S. -35.00% 25.00 % -75.00 %

2,000.00 1,300.00 -700 2,500.00 500 500.00 -1,500
80 FIELD OFFICE BUILDING

L.S. -37.50% -25.00 % -25.00 %
20,000.00 12,500.00 -7,500 15,000.00 -5,000 15,000.00 -5,000

81  PIPE PROTECTION
L.S. 162.50% 12.50 % 25.00 %

4,000.00 10,500.00 6,500 4,500.00 500 5,000.00 1,000
82 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

364.0000 S.Y. 4.0000 10.0000 150.00% 2.0000 -50.00 % 5.0000 25.00 %
1,456.00 3,640.00 2,184 728.00 -728 1,820.00 364

CONTRACT TOTAL $3,629,726.00 $3,128,777.00 -13.80% $3,525,866.50 -2.86% $3,733,677.94 2.86%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A068 REVISION NO : 1 BIDS OPENED ON : May 22 2002
CONTRACT NO: 006383 REGION NO : 1 AWARDED ON :
VERSION NO : 4 WORK ORDER# : XL1272
HWY : SR 202 ------- 8TH BIDDER -------

TITLE : SR 202
TOKUL CREEK VICINITY 
SLOPE STABILIZATION
01A068

GOODFELLOW BROS., INC.
22035 SE WAX RD STE 14
98038-8543

PROJECT : MAPLE VALLEY   WA  980381419

COUNTY(S) : KING CONTRACTOR NUMBER : 100296

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/17/2002
07:35

DOT_RGGB01

 STP-PM02(001)

PREPARATION
1 MOBILIZATION

L.S. -7.69%
325,000.00 300,000.00 -25,000

2  TREE REMOVAL WITHIN AREA TO BE GRADED
L.S. 400.00%

5,000.00 25,000.00 20,000
3 REMOVING GUARDRAIL

528.0000 L.F. 3.5000 4.0000 14.29%
1,848.00 2,112.00 264

4 REMOVING GUARDRAIL ANCHOR
2.0000 EACH 300.0000 1.8500 -99.38%

600.00 3.70 -596
5 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. 280.00%
75.00 285.00 210

GRADING
6 ROADWAY EXCAVATION

2106.0000 C.Y. 15.0000 8.0000 -46.67%
31,590.00 16,848.00 -14,742

7 ROADWAY EXCAVATION INCL. HAUL
293.0000 C.Y. 35.0000 20.0000 -42.86%

10,255.00 5,860.00 -4,395
DRAINAGE

8 STREAMBED GRAVEL
400.0000 TON 25.0000 40.0000 60.00%

10,000.00 16,000.00 6,000
9 LIGHT LOOSE RIPRAP

39414.0000 TON 24.0000 23.5000 -2.08%
945,936.00 926,229.00 -19,707

10 HEAVY LOOSE RIPRAP
5940.0000 TON 27.0000 33.0000 22.22%

160,380.00 196,020.00 35,640



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A068 REVISION NO : 1 BIDS OPENED ON : May 22 2002
CONTRACT NO: 006383 REGION NO : 1 AWARDED ON :
VERSION NO : 4 WORK ORDER# : XL1272
HWY : SR 202 ------- 8TH BIDDER -------

TITLE : SR 202
TOKUL CREEK VICINITY 
SLOPE STABILIZATION
01A068

GOODFELLOW BROS., INC.
22035 SE WAX RD STE 14
98038-8543

PROJECT : MAPLE VALLEY   WA  980381419

COUNTY(S) : KING CONTRACTOR NUMBER : 100296

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/17/2002
07:35

DOT_RGGB01

 STP-PM02(001)

DRAINAGE
11 QUARRY SPALLS

315.0000 TON 30.0000 30.0000 0.00%
9,450.00 9,450.00 0

STRUCTURE
12  WORK ACCESS

L.S. -14.29%
350,000.00 300,000.00 -50,000

13  SHORING
L.S. -46.60%

309,000.00 165,000.00 -144,000
14  REMOVING OBSTRUCTIONS

EST. 0.00%
50,000.00 50,000.00

SURFACING
15 CRUSHED SURFACING BASE COURSE

53.0000 C.Y. 20.0000 60.0000 200.00%
1,060.00 3,180.00 2,120

ASPHALT CONCRETE PAVEMENT
16 PLANING BITUMINOUS PAVEMENT

378.0000 S.Y. 8.0000 15.0000 87.50%
3,024.00 5,670.00 2,646

17 ASPHALT CONC. FOR PRELEVELING CL. G PG 58-22
46.0000 TON 70.0000 95.0000 35.71%

3,220.00 4,370.00 1,150
18 ASPHALT CONC. PAVEMENT CL. B  PG 58-22

389.0000 TON 70.0000 50.0000 -28.57%
27,230.00 19,450.00 -7,780

EROSION CONTROL AND PLANTING
19 ESC LEAD

235.0000 DAY 200.0000 25.0000 -87.50%
47,000.00 5,875.00 -41,125

20 SEEDING AND FERTILIZING BY HAND
314.0000 S.Y. 5.0000 2.0000 -60.00%

1,570.00 628.00 -942



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A068 REVISION NO : 1 BIDS OPENED ON : May 22 2002
CONTRACT NO: 006383 REGION NO : 1 AWARDED ON :
VERSION NO : 4 WORK ORDER# : XL1272
HWY : SR 202 ------- 8TH BIDDER -------

TITLE : SR 202
TOKUL CREEK VICINITY 
SLOPE STABILIZATION
01A068

GOODFELLOW BROS., INC.
22035 SE WAX RD STE 14
98038-8543

PROJECT : MAPLE VALLEY   WA  980381419

COUNTY(S) : KING CONTRACTOR NUMBER : 100296

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/17/2002
07:35

DOT_RGGB01

 STP-PM02(001)

EROSION CONTROL AND PLANTING
21 COMPOST

34.0000 C.Y. 30.0000 64.0000 113.33%
1,020.00 2,176.00 1,156

22 STABILIZED CONSTRUCTION ENTRANCE
334.0000 S.Y. 35.0000 11.0000 -68.57%

11,690.00 3,674.00 -8,016
23 TIRE WASH

1.0000 EACH 10,000.0000 3,100.0000 -69.00%
10,000.00 3,100.00 -6,900

24 STREET CLEANING
460.0000 HR 75.0000 125.0000 66.67%

34,500.00 57,500.00 23,000
25 INLET PROTECTION

1.0000 EACH 100.0000 250.0000 150.00%
100.00 250.00 150

26 SILT FENCE
120.0000 L.F. 20.0000 11.0000 -45.00%

2,400.00 1,320.00 -1,080
27 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST. 0.00%
528,000.00 528,000.00

28 TOPSOIL TYPE A
189.0000 C.Y. 40.0000 60.0000 50.00%

7,560.00 11,340.00 3,780
29 PSIPE BIGLEAF MAPLE, 24" #2 CONT.

20.0000 EACH 16.0000 35.0000 118.75%
320.00 700.00 380

30 PSIPE WESTERN RED CEDAR, 24" #2 CONT.
20.0000 EACH 16.0000 35.0000 118.75%

320.00 700.00 380
31 PSIPE DOUGLAS FIR, 24" #2CONT.

20.0000 EACH 16.0000 35.0000 118.75%
320.00 700.00 380



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A068 REVISION NO : 1 BIDS OPENED ON : May 22 2002
CONTRACT NO: 006383 REGION NO : 1 AWARDED ON :
VERSION NO : 4 WORK ORDER# : XL1272
HWY : SR 202 ------- 8TH BIDDER -------

TITLE : SR 202
TOKUL CREEK VICINITY 
SLOPE STABILIZATION
01A068

GOODFELLOW BROS., INC.
22035 SE WAX RD STE 14
98038-8543

PROJECT : MAPLE VALLEY   WA  980381419

COUNTY(S) : KING CONTRACTOR NUMBER : 100296

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/17/2002
07:35

DOT_RGGB01

 STP-PM02(001)

EROSION CONTROL AND PLANTING
32 PSIPE RED ALDER 24" #2 CONT., BARE ROOT

20.0000 EACH 16.0000 35.0000 118.75%
320.00 700.00 380

33 PSIPE SLIDE ALDER, 24" #2 CONT.
45.0000 EACH 16.0000 35.0000 118.75%

720.00 1,575.00 855
34 PSIPE VINE MAPLE, 18" #1 CONT.

45.0000 EACH 8.0000 27.0000 237.50%
360.00 1,215.00 855

35 PSIPE SNOWBERRY, 18" #1 CONT.
105.0000 EACH 8.0000 27.0000 237.50%

840.00 2,835.00 1,995
36 PSIPE SCOULERS WILLOW, 18" #1 CONT.

65.0000 EACH 8.0000 27.0000 237.50%
520.00 1,755.00 1,235

37 PSIPE OCEAN SPRAY, 18" #1 CONT.
45.0000 EACH 8.0000 27.0000 237.50%

360.00 1,215.00 855
38 PSIPE RED ELDERBERRY, 18" #1 CONT.

45.0000 EACH 8.0000 27.0000 237.50%
360.00 1,215.00 855

39 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00%

7,000.00 7,000.00
40 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00%
4,500.00 4,500.00

41  PLANT ESTABLISHMENT - FOURTH YEAR
EST. 0.00%

3,000.00 3,000.00
42  PLANT ESTABLISHMENT - FIFTH YEAR

EST. 0.00%
3,000.00 3,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A068 REVISION NO : 1 BIDS OPENED ON : May 22 2002
CONTRACT NO: 006383 REGION NO : 1 AWARDED ON :
VERSION NO : 4 WORK ORDER# : XL1272
HWY : SR 202 ------- 8TH BIDDER -------

TITLE : SR 202
TOKUL CREEK VICINITY 
SLOPE STABILIZATION
01A068

GOODFELLOW BROS., INC.
22035 SE WAX RD STE 14
98038-8543

PROJECT : MAPLE VALLEY   WA  980381419

COUNTY(S) : KING CONTRACTOR NUMBER : 100296

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/17/2002
07:35

DOT_RGGB01

 STP-PM02(001)

EROSION CONTROL AND PLANTING
43 BARK OR WOOD CHIP MULCH

18.0000 C.Y. 25.0000 110.0000 340.00%
450.00 1,980.00 1,530

44  GRAVEL SACK
965.0000 EACH 5.0000 10.0000 100.00%

4,825.00 9,650.00 4,825
45  VEGETATED REVETMENT

472.5000 S.Y. 270.0000 120.0000 -55.56%
127,575.00 56,700.00 -70,875

46  LOG WITH ROOTWAD AND EARTH ANCHORS
27.0000 EACH 2,000.0000 2,730.0000 36.50%

54,000.00 73,710.00 19,710
47  LOG REVETMENT

139.0000 S.Y. 600.0000 5.8500 -99.03%
83,400.00 813.15 -82,587

TRAFFIC
48 BEAM GUARDRAIL TYPE 1 - 11 FT. LONG POST

1192.0000 L.F. 17.0000 17.0000 0.00%
20,264.00 20,264.00 0

49 BEAM GUARDRAIL TYPE 1
341.0000 L.F. 14.0000 14.0000 0.00%

4,774.00 4,774.00 0
50 BEAM GUARDRAIL FLARED TERMINAL

2.0000 EACH 2,250.0000 2,100.0000 -6.67%
4,500.00 4,200.00 -300

51  RESET EXISTING TEMPORARY CONC. BARRIER
400.0000 L.F. 3.0000 3.6000 20.00%

1,200.00 1,440.00 240
52  REMOVE EXISTING TEMPORARY CONC. BARRIER

400.0000 L.F. 6.0000 4.7500 -20.83%
2,400.00 1,900.00 -500

53 TEMPORARY IMPACT ATTENUATOR
1.0000 EACH 10,000.0000 5,700.0000 -43.00%

10,000.00 5,700.00 -4,300



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A068 REVISION NO : 1 BIDS OPENED ON : May 22 2002
CONTRACT NO: 006383 REGION NO : 1 AWARDED ON :
VERSION NO : 4 WORK ORDER# : XL1272
HWY : SR 202 ------- 8TH BIDDER -------

TITLE : SR 202
TOKUL CREEK VICINITY 
SLOPE STABILIZATION
01A068

GOODFELLOW BROS., INC.
22035 SE WAX RD STE 14
98038-8543

PROJECT : MAPLE VALLEY   WA  980381419

COUNTY(S) : KING CONTRACTOR NUMBER : 100296

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/17/2002
07:35

DOT_RGGB01

 STP-PM02(001)

TRAFFIC
54 REPAIR IMPACT ATTENUATOR

EST. 0.00%
5,000.00 5,000.00

55 TRUCK MOUNTED IMPACT ATTENUATOR
1.0000 EACH 7,500.0000 19,500.0000 160.00%

7,500.00 19,500.00 12,000
56 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

300.0000 HR 75.0000 40.0000 -46.67%
22,500.00 12,000.00 -10,500

57 FLEXIBLE GUIDE POST
10.0000 EACH 23.0000 25.0000 8.70%

230.00 250.00 20
58 PAINT LINE

3000.0000 L.F. 0.1500 0.2000 33.33%
450.00 600.00 150

59 RAISED PAVEMENT MARKER TYPE 2
0.2600 HUND 300.0000 250.0000 -16.67%

78.00 65.00 -13
60 TEMPORARY PAVEMENT MARKING

3000.0000 L.F. 0.5000 0.1500 -70.00%
1,500.00 450.00 -1,050

61 PORTABLE CHANGEABLE MESSAGE SIGN
2.0000 EACH 2,500.0000 15,000.0000 500.00%

5,000.00 30,000.00 25,000
62 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

2000.0000 HR 3.0000 2.0000 -33.33%
6,000.00 4,000.00 -2,000

63 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 157.14%

3,500.00 9,000.00 5,500
64 TRAFFIC CONTROL LABOR

2300.0000 HR 35.0000 40.0000 14.29%
80,500.00 92,000.00 11,500



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A068 REVISION NO : 1 BIDS OPENED ON : May 22 2002
CONTRACT NO: 006383 REGION NO : 1 AWARDED ON :
VERSION NO : 4 WORK ORDER# : XL1272
HWY : SR 202 ------- 8TH BIDDER -------

TITLE : SR 202
TOKUL CREEK VICINITY 
SLOPE STABILIZATION
01A068

GOODFELLOW BROS., INC.
22035 SE WAX RD STE 14
98038-8543

PROJECT : MAPLE VALLEY   WA  980381419

COUNTY(S) : KING CONTRACTOR NUMBER : 100296

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/17/2002
07:35

DOT_RGGB01

 STP-PM02(001)

TRAFFIC
65 TRAFFIC CONTROL VEHICLE

126.0000 DAY 200.0000 70.0000 -65.00%
25,200.00 8,820.00 -16,380

66 TRAFFIC CONTROL SUPERVISOR
1000.0000 HR 45.0000 43.0000 -4.44%

45,000.00 43,000.00 -2,000
67 CONSTRUCTION SIGNS CLASS A

48.0000 S.F. 12.0000 30.0000 150.00%
576.00 1,440.00 864

OTHER ITEMS
68 STRUCTURE EXCAVATION CLASS B INCL. HAUL

9100.0000 C.Y. 10.0000 21.0000 110.00%
91,000.00 191,100.00 100,100

69 SHORING OR EXTRA EXCAVATION CLASS B
6000.0000 S.F. 2.0000 0.2500 -87.50%

12,000.00 1,500.00 -10,500
70 WATER

200.0000 mGAL 25.0000 20.0000 -20.00%
5,000.00 4,000.00 -1,000

71 ROADWAY SURVEYING
L.S. 80.00%

20,000.00 36,000.00 16,000
72  ADJUST BORING CASE AND COVER

2.0000 EACH 200.0000 125.0000 -37.50%
400.00 250.00 -150

73 BACKFILL FOR ROCK WALL
250.0000 TON 40.0000 38.0000 -5.00%

10,000.00 9,500.00 -500
74 TRAINING

800.0000 HR 25.0000 1.0000 -96.00%
20,000.00 800.00 -19,200

75 ROADSIDE CLEANUP
EST. 0.00%

5,000.00 5,000.00
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OTHER ITEMS
76 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00%
3,000.00 3,000.00

77 MINOR CHANGE
CALC 0.00%

5,000.00 5,000.00
78 SPCC PLAN

L.S. -90.00%
5,000.00 500.00 -4,500

79  CONTRACTOR PREPARED DEWATERING PLAN
L.S. -75.00%

2,000.00 500.00 -1,500
80 FIELD OFFICE BUILDING

L.S. -30.00%
20,000.00 14,000.00 -6,000

81  PIPE PROTECTION
L.S. -87.50%

4,000.00 500.00 -3,500
82 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

364.0000 S.Y. 4.0000 1.5000 -62.50%
1,456.00 546.00 -910

CONTRACT TOTAL $3,629,726.00 $3,368,902.85 -7.19%
8TH BIDDER REJECTED 


